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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE [4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO.(If applicable)
0002 23-Jul-2001 W807PM-1136-2972
6. ISSUED BY CODE | DACW38 7. ADMINISTERED BY (If other than item 6) CODEl

VBURG CONSOL CONTRACTING OFC

4155 CLAY ST See Item 6

VICKSBURG MS 39183-3435
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DACW?38-01-B-0037

x | 9B. DATED (SEE ITEM 11)
25-Jun-2001

10A. MOD. OF CONTRACT/ORDER NO.

10B. DATED (SEEITEM 13)

CODE FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer isextended, I:‘ isnot extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:

(a) By completing Items 8 and 15, and returning __1 __ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes areference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. If by virtue of thisamendment you desire to change an offer already submitted, such change may be made by telegram or letter,
provided each telegram or |etter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
A.THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B.THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C.THISSUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

Reference Invitation for Bids No. DACW38-01-B-0037 for FC/MR&T, West Bank, Mississippi River Levees, Wilson Point-Point Lookout, Louisiana,
Levee Enlargement and Berms, ltem 485-R, scheduled to open 26 July 2001 at 1400 Hours. The solicitation is modified as follows:

BID OPENING DATE

A new Bid Opening Date and Time of 21 August 2001, at 1400 Hours, is hereby established.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 23-Jul-2001
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



SECTI ON 00800

SPECI AL CONTRACT REQUI REMENTS

PART 1 GENERAL
1.1 COVMENCEMENT, PROSECUTI ON, AND COVPLETI ON OF WORK (APR 1984)

The Contractor shall be required to (a) comence work under this contract
within 10 cal endar days after the date the Contractor receives the notice
to proceed, (b) prosecute the work diligently, and (c) conplete the entire
work ready for use not later than 400 cal endar days after the date the
Contractor receives the notice to proceed. The Notice to Proceed will be
i ssued on or about 14 Septermber 2001. The time stated for conpletion shal
i nclude final cleanup of the prem ses. (FAR 52.211-10)

1.2 LI QUI DATED DAMAGES- CONSTRUCTI ON ( SEPT 2000)

(a) If the Contractor fails to conplete the work within the tine
specified in the contract, the Contractor shall pay |iquidated damages
to the Governnent in the amount of $665.00 for each cal endar day of
delay until the work is conpleted or accepted.

(b) If the Governnent ternminates the Contractor's right to proceed,

I i qui dated danages will continue to accrue until the work is conpleted.
These |iquidated danages are in addition to excess costs of repurchase
under the Termination clause. (FAR 52.211-12)

1.3 EXCEPTI ON TO LI QUI DATED DAMAGES
Since the Contractor's obligations specified in Section 02933 EXI STI NG TURF
MAI NTENANCE AND NEW TURF ESTABLI SHVENT nay extend beyond the conpl etion
time specified in paragraph COMVENCEMENT, PROSECUTI ON, AND COVPLETI ON OF
WORK, these periods and the additional work, if required, will be exenpt
fromliquidated damages provided all other work has been conpl et ed.
1.4  CONTRACT DRAW NGS AND SPECI FI CATI ONS (Aug 2000)
(a) The CGovernnent will provide to the Contractor, w thout charge, one
set of contract drawi ngs and specifications, except publications
i ncorporated into the technical provisions by reference, in electronic
or paper nedia as chosen by the Contracting Oficer.
(b) The Contractor shall --

(1) Check all draw ngs furnished i medi ately upon receipt;

(2) Conpare all drawings and verify the figures before |aying out
t he work;

(3) Pronptly notify the Contracting O ficer of any di screpancies;
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c. Failure to include the above information in a Contractor’s invoice
will result in the invoice being considered defective under the

provi sions of the PROVPT PAYMENT FOR CONSTRUCTI ON CONTRACTS cl ause of
the contract, and it will be returned to the Contractor for correction
and resubm ssion. (CEMVK-OC, 1997)

TEMPCRARY PRQIECT FENCI NG

Tenporary project fencing as required by Section 4, "Tenporary Facilities",
par agraph 04. A 04 of EM 385-1-1, U S. Arny Corps of Engineers Safety and
Heal th Requirenents Manual, dated 3 Septenber 1996, is not required on this
proj ect.

11

AS- BUI LT DRAW NGS

Thi s paragraph suppl ements the Contract C ause SPECI FI CATI ONS AND DRAW NGS
FOR CONSTRUCTI ON

a. As-Built Contract Drawi ngs. The Contractor shall naintain tw (2)
full-size sets of blue-line prints of the contract draw ngs depicting
inred a record of as-built conditions. The Contractor shall also
mai-ptainprovide a set of electronic CADD format design files. The
original CADD fornat design files will be provided to the Contractor
The exact CADD file format shall be discussed with the Contracting

O ficer before work comences. These draw ngs, bethelectronic—and

bl ueline only, shall be maintained in current condition at all tines
during the entire contract period. The blueline drawi ngs shall be
updated daily by the Contractor showing all changes fromthe contract

pl ans which are nmade in the work, additional information which m ght be
uncovered in the course of construction, and information for future
construction reference (such as debris disposed by burying). For |evee
and berm construction, the riverside toe of conpleted | evee and berm
sections shall be plotted on profiles of construction drawi ngs. Levee
and bermtoe profiles shall depict elevations of newy constructed

sl ope intersection with natural ground and depressi ons which extend the
toe line between routine section surveys. This information shall be
recorded on the blueline prints accurately and neatly by neans of
details and notes. The electronic files shall be edited to reflect
as-built conditions in accordance with the CADD standards. Each nonth,
prior to submitting a request for progress paynment, the Contractor

shal|l review the as-built blueline drawings with the Contracting

O ficer, and the Contractor shall certify that the as-built draw ngs
are accurate and up-to-date before progress paynent is nade. The
Contractor shall deliver to the Contracting Officer two (2) conplete
sets of the as-built marked blueline prints at the tinme of the fina

i nspection of the project. The as-built drawi ngs shall be identified
by entering the words "AS-BUI LT DRAWNGS" in letters at |east3/16-inch
hi gh, placed bel ow each title block

b. Electronic drawings and plates shall be prepared as required to
present project details. Al drawi ngs shall be furnished in a

M crostation design file conpatible format and provi ded on | SO 9660
(I'nternational Standard Organi zation) format CO-ROM Al nedia shall
be | abeled with the followi ng pertinent information: (1) the save set
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nane if applicable, (2) the DOS or Wndows NT version if applicable,

(3) the date of creation, (4) a short description of the contents. A
transmttal sheet containing the above information and the file nanes
on each di sk shall acconpany the nedia set. Deliverables shall include
all design files, cell libraries, matrix nenus, database files, font
libraries, ASCII xyz files or any other files used in the creation of
the project. Two set(s) of electronic drawi ngs on CD-ROM and one paper
set of the electronic drawi ngs shall be plotted and provided with all

el ectronic format CADD files showing as-built conditions shall be
delivered to the Contracting Officer no |later than 60 days after
project transfer. Al files and backups shall be of current version in
operation by the Vicksburg District at time of contract award. The
external design file specification, |evel assignnents, line styles, and
line weights shall be in accordance with the Tri-Service A/E/ C CADD
Standards Version 1.7 or |atest version. These standards are a product
of the Tri-Service CADD)A S Technol ogy Center at Waterways Experi nment
Station, Vicksburg, Mssissippi. Infornmation on obtaining copies of

t hese standards may be accessed on the Internet Wrld Wde Wb at
http://tsc.wes.army.ml.

c. No separate neasurenent or paynent will be nade for providing
as-built drawi ngs, as-built shop draw ngs, electronic draw ngs and
plates, or for any of the work required by this clause, and all costs
therefor shall be included in the applicable contract prices contained
in the Bidding Schedul e.

12 PROJECT SI GN (APR 1991)
The Contractor shall fabricate, erect and maintain one sign for project

identification. The sign shall be displayed and positioned for readi ng by
passing viewers. The exact location is subject to Contracting Oficer's

approval. Information for the right side of the project sign shall be as
fol | ows:
Title: WLSON PO NT - PO NT LOOKOUT, LA
LEVEE ENLARGEMENT AND BERMS
| TEM 485-R
Proj ect : FLOOD CONTROL, M SSISSI PPI Rl VER AND TRI BUTARI ES

VWEST BANK, M SSI SSI PPl Rl VER LEVEES
Contract No: DACWBS8-01-C OXXX
Contractor: (Contractor's name and city)

The project identification sign shall neet the requirenents specified in
the U S. Arny Corps of Engineers Sign (USACES) Standards Manual, EP
310-1-6a and EP 310-1-6b. A copy of the sign standards nanual is avail able
for review at the office of the Vicksburg District Sign Program Manager and
guesti ons concerning nmanufacture and installation of the project
identification sign my be addressed to:

Vi cksburg District Sign Program Manager (Lawan Richter)
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DACW38-01-B-0037
0002
SECTION SF30BLOCK 14 CONTINUATION PAGE

TECHNICAL SPECIFICATIONS

Section 00800 SPECIAL CONTRACT REQUIREMENTS, page 2 has been revised and replaced. In paragraph 1.1
COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984), the second ssntence has
been revised to state “ The Notice to Proceed will be issued on or about 14 September 2001”.

Section 01000 GENERAL CONTRACT REQUIREMENTS, pages 7 and 8 have been revised and replaced.
Paragraph ASBUILT DRAWINGS has been revised.

DRAWINGS
Drawing No. 2: Make“pen and ink” change to the landside rights-of-way limit, “R/W LIMIT”, asfollows:

Transition from 225 feet perpendicular to the rearward tangent of IR 480A to the perpendicular to the forward
tangent of IR 480A where it intersects the railroad leveeside property line. Change the rights-of-way limit from 200
feet perpendicular to the forward tangent of IR 480A to therailroad |eveeside property line. Moving downstream,
change rights-of-way limit to match the railroad leveeside property line until reaching station 980+46, from which it
transitionsto the indicated rights-of-way limit at station 982+00.

Pages revised by this amendment have the notation “Revised by Amendment 0002” at the bottom of the page. Text
added by this amendment is underlined and in bold characters. Text deleted by this amendment is shown as
overstruck.

Encls: Section 00800, page 2
Section 01000, pages 7 and 8



